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SECTION A - SUPPLEMENTAL INFORMATION

The Contractor's Subcontracting Plan dated July 19, 2004 is hereby incorporated into the contract by reference.

                                               *** END OF NARRATIVE A 001 ***
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             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

                 SUPPLIES OR SERVICES AND PRICES/COSTS:

                   IN THE FOUR DIGIT ITEM NUMBERS

                   (CLINS) THAT FOLLOW, THE NUMBERING SYSTEM

                   THAT IS USED IS AS FOLLOWS:

                   THE FIRST THREE DIGITS SIGNIFY ITEM AND

                   THE FOURTH (LAST) DIGIT SIGNIFIES THE

                   APPLICABLE ORDERING YEAR, i.e., CLIN 0011

                   IS FOR THE FIRST ITEM - FIRST ORDERING

                   YEAR, CLIN 0012 IS FOR THE FIRST ITEM -

                   SECOND ORDERING YEAR, CLIN 0013 IS FOR THE

                   FIRST ITEM - THIRD ORDERING YEAR, ETC.

                   THE FINAL LINE ITEM(S) ASSOCIATED WITH EACH

                   PART, SUCH AS FAT, TECHNICAL MANUALS, SERVICES,

                   OR TRAINING, WILL BECOME THE LAST ITEM NUMBER

                   IN NUMERICAL SEQUENCE FOR EACH ITEM, e.g.

                   0016 (5 YEAR LONG TERM CONTRACT) OR 0014

                   (3 YEAR LONG TERM CONTRACT). IF MORE THAN

                   ONE ITEM IS BEING PROCURED, THE NUMBERS WILL

                   BE 0026 OR 0024 DEPENDING ON THE LENGTH OF THE

                   LONG TERM CONTRACT.

                 THE FOLLOWING DEFINITIONS APPLY TO THE

                 ENTIRE SOLICITATION AND RESULTING CONTRACT:

                 FIRST ORDERING YEAR OF THE CONTRACT IS THE DATE                 ___________________

                 OF AWARD PLUS 364 DAYS.

                 SECOND ORDERING YEAR OF THE CONTRACT IS 365 DAYS                 ____________________

                 THROUGH 729 DAYS AFTER CONTRACT AWARD.

                 THIRD ORDERING YEAR OF THE CONTRACT IS 730 DAYS                 ___________________

                 THROUGH 1,094 DAYS AFTER CONTRACT AWARD.

                 NOTE: THE PRICE APPLICABLE TO AN INDIVIDUAL

                 ORDER IS THE PRICE FOR THE ORDERING YEAR IN

                 WHICH THE ORDER IS ISSUED. THE DELIVERY DATE

                 DOES NOT DETERMINE THE ORDERING YEAR.

                 _________________________________________

                              (End of narrative A001)

CLINS 0011, 0012, 0013, 0031, 0032, AND 0033

ARE FIRM-FIXED PRICE CLINS

CLINS 0021, 0022, 0023, 0041, 0042, AND 0043

ARE TIME-AND-MATERIALS CLINS.

TOTAL MATERIAL EQUALS THE FOLLOWING:

MATERIAL FOR THESE CLINS IS THE PRICES FROM
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THE CONTRACTOR'S YEAR 2004 MAPICS DATABASE

PLUS 2.2% FOR CLINS 0021 AND 0041; PLUS 5.2%

FOR CLINS 0022 AND 0042; PLUS 8.2% FOR CLINS

0023 AND 0043.  MATERIAL OVERHEAD FOR ALL

CLINS IS APPLIED AT RATE OF 3.9%

TOTAL LABOR EQUALS THE FOLLOWING:

TOTAL LABOR FOR CLINS 0021 AND 0041 IS ACTUAL

LABOR HOURS AT LABOR RATE OF $16.80, PLUS

APPLICATION OF MANUFACTURING OVERHEAD AT 179%,

GENERAL AND ADMINISTRATIVE AT 12.8%, AND

PROFIT AT 10%

TOTAL LABOR FOR CLINS 0022 AND 0042 IS ACTUAL

LABOR HOURS AT LABOR RATE OF $17.47, PLUS

APPLICATION OF MANUFACTURING OVERHEAD AT 168%,

GENERAL AND ADMINISTRATIVE AT 12.2%, AND

PROFIT AT 10%

TOTAL LABOR FOR CLINS 0023 AND 0043 IS ACTUAL

LABOR HOURS AT LABOR RATE OF $18.17, PLUS

APPLICATION OF MANUFACTURING OVERHEAD AT 168%,

GENERAL AND ADMINISTRATIVE AT 12.2%, AND

PROFIT AT 10%

CLINS 0051, 0052, AND 0053 ARE TIME-AND-

MATERIALS CLINS FOR TRANSPORTATION OF ATLAS

AND 6000M RESET VEHICLES TO AND FROM

GOVERNMENT SITES.  THE CONTRACTOR IS

AUTHORIZED TO BILL FOR ACTUAL SHIPPING COSTS

ONLY.

                              (End of narrative A002)

0011          FIRST ORDERING YEAR - ATLAS CORE                                       EA   $  18,345.33000              ________________________________                                             ______________

              NSN: 3930-01-417-2886

              NOUN: ATLAS RESET - CORE

              FSCM: 19207

              PART NR: 10000M

              SECURITY CLASS: Unclassified

Firm-Fixed Price CORE effort per Section C

(Scope Of Work) and Attachments 001 through

006

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination
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0012          SECOND ORDERING YEAR - ATLAS CORE                                      EA   $  18,555.72000              _________________________________                                            ______________

              NSN: 3930-01-417-2886

              NOUN: ATLAS RESET - CORE

              FSCM: 19207

              PART NR: 10000M

              SECURITY CLASS: Unclassified

Firm-Fixed Price CORE effort per Section C

(Scope Of Work) and Attachments 001 through

006

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0013          THIRD ORDERING YEAR - ATLAS CORE                                       EA   $  19,175.03000              ________________________________                                             ______________

              NSN: 3930-01-417-2886

              NOUN: ATLAS RESET - CORE

              FSCM: 19207

              PART NR: 10000M

              SECURITY CLASS: Unclassified

Firm-Fixed Price CORE effort per Section C

(Scope Of Work) and Attachments 001 through

006

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0021          FIRST ORDERING YEAR - ATLAS AWE                                        EA   $  13,195.18000              _______________________________                                              ______________
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              NSN: 3930-01-417-2886

              NOUN: ATLAS RESET - ADD'L WK EFFORT

              FSCM: 19207

              PART NR: 10000M

              SECURITY CLASS: Unclassified

Repair and Overhaul actions beyond the CORE

effort.

Time-and-Materials effort to perform up to

the maximum amount established in the

contract per Section H clause H-12.

Performance to be done at same time as the

CORE effort.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0022          SECOND ORDERING YEAR - ATLAS AWE                                       EA   $  13,503.08000              ________________________________                                             ______________

              NSN: 3930-01-417-2886

              NOUN: ATLAS RESET - ADD'L WK EFFORT

              FSCM: 19207

              PART NR: 10000M

              SECURITY CLASS: Unclassified

Repair and Overhaul actions beyond the CORE

effort.

Time-and-Materials effort to perform up to

the maximum amount established in the

contract per Section H clause H-12.

Performance to be done at same time as the

CORE effort.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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              FOB POINT: Destination

0023          THIRD ORDERING YEAR - ATLAS AWE                                        EA   $  13,917.87000              _______________________________                                              ______________

              NSN: 3930-01-417-2886

              NOUN: ATLAS RESET - ADD'L WK EFFORT

              FSCM: 19207

              PART NR: 10000M

              SECURITY CLASS: Unclassified

Repair and Overhaul actions beyond the CORE

effort.

Time-and-Materials effort to perform up to

the maximum amount established in the

contract per Section H clause H-12.

Performance to be done at same time as the

CORE effort.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0031          FIRST ORDERING YEAR - 6000M CORE                                       EA   $  17,744.94000              ________________________________                                             ______________

              NSN: 3930-01-158-0849

              NOUN: 6000M RESET - CORE

              FSCM: 19207

              PART NR: 6000M

              SECURITY CLASS: Unclassified

Firm-Fixed Price CORE effort per Section C

(Scope Of Work) and Attachments 001 through

006

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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              FOB POINT: Destination

0032          SECOND ORDERING YEAR - 6000M CORE                                      EA   $  17,948.47000              _________________________________                                            ______________

              NSN: 3930-01-158-0849

              NOUN: 6000M RESET - CORE

              FSCM: 19207

              PART NR: 6000M

              SECURITY CLASS: Unclassified

Firm-Fixed Price CORE effort per Section C

(Scope Of Work) and Attachments 001 through

006

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0033          THIRD ORDERING YEAR - 6000M CORE                                       EA   $  18,547.50000              ________________________________                                             ______________

              NSN: 3930-01-158-0849

              NOUN: 6000M RESET - CORE

              FSCM: 19207

              PART NR: 6000M

              SECURITY CLASS: Unclassified

Firm-Fixed Price CORE effort per Section C

(Scope Of Work) and Attachments 001 through

006

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination
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0041          FIRST ORDERING YEAR - 6000M AWE                                        EA   $  13,195.18000              _______________________________                                              ______________

              NSN: 3930-01-158-0849

              NOUN: 6000M RESET-ADD'L WORK EFFORT

              FSCM: 19207

              PART NR: 6000M

              SECURITY CLASS: Unclassified

Repair and Overhaul actions beyond the CORE

effort.

Time-and-Materials effort to perform up to

the maximum amount established in the

contract per Section H clause H-12.

Performance to be done at same time as the

CORE effort.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0042          SECOND ORDERING YEAR - 6000M AWE                                       EA   $  13,503.08000              ________________________________                                             ______________

              NSN: 3930-01-158-0849

              NOUN: 6000M RESET-ADD'L WORK EFFORT

              FSCM: 19207

              PART NR: 6000M

              SECURITY CLASS: Unclassified

Repair and Overhaul actions beyond the CORE

effort.

Time-and-Materials effort to perform up to

the maximum amount established in the

contract per Section H clause H-12.

Performance to be done at same time as the

CORE effort.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

  9 27

W56HZV-04-D-0228

JLG INDUSTRIES, INC



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0043          THIRD ORDERING YEAR - 6000M AWE                                        EA   $  13,917.87000              _______________________________                                              ______________

              NSN: 3930-01-158-0849

              NOUN: 6000M RESET-ADD'L WORK EFFORT

              FSCM: 19207

              PART NR: 6000M

              SECURITY CLASS: Unclassified

Repair and Overhaul actions beyond the CORE

effort.

Time-and-Materials effort to perform up to

the maximum amount established in the

contract per Section H clause H-12.

Performance to be done at same time as the

CORE effort.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0051          FIRST ORDERING YEAR - TRANSPORTATION                                   EA   $   2,683.74000              ____________________________________                                         ______________

              NOUN: ATLAS/6000M TRANSPORTATION

              SECURITY CLASS: Unclassified

Time-and-Materials effort

In accordance with Section C (Scope of Work)

paragraphs C.2.1, C.2.2, and C.2.3

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin
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              FOB POINT: Destination

0052          SECOND ORDERING YEAR - TRANSPORTATION                                  EA   $   2,761.57000              _____________________________________                                        ______________

              NOUN: ATLAS/6000M TRANSPORTATION

              SECURITY CLASS: Unclassified

Time-and-Materials effort

In accordance with Section C (Scope of Work)

paragraphs C.2.1, C.2.2, and C.2.3

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0053          THIRD ORDERING YEAR - TRANSPORTATION                                   EA   $   2,841.66000              ____________________________________                                         ______________

              NOUN: ATLAS/6000M TRANSPORTATION

              SECURITY CLASS: Unclassified

Time-and-Materials effort

In accordance with Section C (Scope of Work)

paragraphs C.2.1, C.2.2, and C.2.3

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              FOB POINT: Destination

0071          CONTRACT DATA REQUIREMENTS              __________________________

              SECURITY CLASS: Unclassified
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A001          CONTRACTOR PROGRESS, STATUS & MGT REPORT                                    $     ** NSP **  $         ** NSP **              ________________________________________                                     ______________   __________________

              NOUN: STATUS REPORT

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

A002          SCIENTIFIC AND TECHNICAL REPORTS                                            $     ** NSP **  $         ** NSP **              ________________________________                                             ______________   __________________

              NOUN: CAR & AWE REPORTS

              SECURITY CLASS: Unclassified

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

SCOPE OF WORK FOR RESET OF ATLAS AND 6000M 6KVRRTFL

C.1  The following scope of work pertains to Army Materiel Commands (AMCs) RESET (Inspection, maintenance and repair as necessary)

program for the All Terrain Lifter Army System) 10,000 Lb.capacity rough terrain forklift and the 6000M 6KVRRTFL (6,000 Lb. Capacity

Variable Reach Rough Terrain forklift).  Included are two portions of work effort, firm-fixed price and time and materials. The firm-

fixed price effort is reflected in Section B, CLINs 0011, 0012, 0013 and CLINs 0031, 0032, and 0033 for ATLAS and 6000M vehicles

respectively.  The time-and-materials effort is reflected in Section B, CLINs 0021, 0022, 0023 and CLINs 0041, 0042, 0043 for ATLAS and

6000M vehicles respectively.  The requirements for these discreet portions of the work are set forth in paragraphs C.3 and C.4 below.

C.1.1  Requirements and procedures of the following documents are applicable to both the CORE and AWE portions of this scope of work:

C.1.1.1  The Army technical manuals and lubrication orders (Attachment 001), and technical bulletins below

      ATLAS UNIQUE TMs:

     a. TM 10-3930-673-10      4 May 1998 (Operator's Manual)

     b. TM 10-3930-673-20-1    4 May 1998 (Unit Maintenance, Volume 1)

     c. TM 10-3930-673-20-2    4 May 1998 (Unit Maintenance, Volume 2)

     d. TM 10-3930-673-34      4 May 1998 (Direct Support and General Support Maintenance)

     e. TM 10-3930-673-24P     4 May 1998 (Unit, Direct Support and General Support Maintenance Repair Parts and Special Tool List)

     f. LO 10-3930-673-12      4 May 1998 (Lubrication Order)

     6000M 6KVRRTFL UNIQUE TMs:

     a. TM 10-3930-660-10     30 March 1993 (Operator's Manual)

     b. TM 10-3930-660-20-1   30 March 1993 (Unit Maintenance, Volume 1)

     c. TM 10-3930-660-20-2   30 March 1993 (Unit Maintenance, Volume 2)

     d. TM 10-3930-660-34     30 March 1993 (Direct Support and General Support Maintenance)

     e. TM 10-3930-660-24P    30 March 1993 (Unit, Direct Support and General Support Maintenance Repair Parts and Special Tool List)

     f.  LO 10-3930-660-12    30 March 1993 (Lubrication Order)

     UNIVERSAL TBs: (applicable to both 6000M and ATLAS)

     a. TB 42-0242 CARC Spot Painting (Attachment 002)

     b. TB 43-0221-2 Delayed Desert Damage, Special Maintenance Procedures for Tactical, Combat and Special Purpose Equipment ( see APP

A for a thorough list of references) - (Attachment 003)

C.1.1.2  The contractors Operational/Functional inspection document for ATLAS at Attachment 004 and 6000M at Attachment 005.

C.1.1.3  The contractors Mandatory Repair Parts List located at Attachment 006 specifying all parts that must be replaced as part of the

CORE effort under the contract.

C.1.2  It is understood by the contractor that, although no order of precedence is established in this instrument for the documents

enumerated in C.1.1 above, all vehicles, upon redelivery, must be fully mission capable.  Fully mission capable is defined as meeting

all standards and requirements of each vehicles respective Army technical manual.  It is further understood by the contractor that each

vehicle, upon redelivery, shall meet the collective requirements, standards, and procedures of all the documents set forth at

Attachments 001 through 006 of this contract.

C.2  RESET PROCESS

C.2.1   The Government will identify vehicles to be inducted into the Reset Program by issuing one or more delivery orders.  The

vehicles will be provided the contractor on an as is basis; some may not be capable of being driven.  The government will inform the

contractor of any vehicles that are so inoperable within 10 days of the date an order is issued.  The contractor shall pick-up the

vehicles at designated government sites and transport them to the contractor Reset facility at JLG Industries, McConnellsburg, PA.

C.2.2  Seven calendar days prior to the planned arrival of their transportation personnel, the contractor shall notify the government

POC's identified in the contract delivery order to firmly fix the exact time and place of vehicle pick up/delivery and transportation.

The Reset vehicles shall be picked up within 30 days of delivery orders being received, unless mutually agreed upon by the government

and contractor.  The contractor shall make all arrangements related to loading and transporting vehicles, including vehicle operation

and any disassembly that may be required.  The delivery schedule for completion of work shall be specified in individual delivery

orders, and shall be based on the number of vehicles ordered for service per delivery order.  The contractor shall have 15 days from the

date of taking delivery of any given vehicle to submit a request for authorization to perform additional work pursuant to provision

C.4.1, should the contractor recommend such work that will exceed the estimated price at CLINs 0021, 0022, and 0023 for ATLAS and 0041,

0042, and 0043 for 6000M.  In any event, the contractor shall redeliver the vehicle to the designated unit within 60 days of taking

delivery thereof, or within 60 days of receiving authorization from the government to perform additional work, whichever is later.
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C.2.3  Inasmuch as vehicle destinations are not known at the time of contract, vehicle loading and unloading at the government and

contractor facilities, respectively, along with any contractor employee expense to supervise same, is part of the firm-fixed price Core

effort.  Vehicle shipping to and from government locations by contracted carrier, however, will be accomplished on a time-and-materials

basis as shown at CLINs 0051, 0052, and 0053, but based on the actual shipping charges incurred.

FIRM-FIXED PRICE EFFORT -

C.3  CORE WORK

C.3.1  Core Effort.  The core effort of work hereunder shall consist of a visual inspection of all preventative maintenance checks and

services prescribed by documents set forth at Attachments 001 through 006, the contractors operational/functional testing at Attachment

004 and 005; replacement of parts as specified in Attachment 006; and contractor responsibilities specified at provision C.2 above,

except for actual AWE effort performed in accordance with provision C.4 below.

C.3.2  Upon receipt of the vehicle by the contractor, each vehicle shall be identified by model number and serial number.

C.3.3  Inspections.  The contractor shall examine each vehicle using its best available diagnostic, inspection, and testing techniques

to conduct the analyses and inspections set forth in the preventative maintenance checks and services (Attachments 001 through 006); and

the contractors operational/functional testing at Attachments 004 and 005.  Each vehicle shall be thoroughly inspected for work that

will be required to return that vehicle to the current approved configuration, in accordance with the documents set forth at Attachments

001 through 006. All vehicles and assemblies will be disassembled to the extent necessary to determine that components meet the

requirements specified in this statement of work.

C.3.4  Mandatory Parts Replacement And Scheduled Oil Sampling.  All components and parts shall be replaced in accordance with the parts

list at Attachment 006.  Only grease, oil, and antifreeze complying with the applicable military manuals, may be used.  Under no

circumstances shall the contractor reuse drained fluids or lubricants.  The contractor shall perform scheduled oil sampling for the

engine, transmission, main hydraulic system, and vehicle axles of each vehicle to determine whether additional work effort in accordance

with provision C.4 will be required to rectify imminent failures for any infiltrated parts or components.

C.3.5  CARC Paint.  Contractor will inspect paint finish on each vehicle for deep scratches, scratches and dents that go to the bare

metal, bare metal, rust, corrosion, loose paint, flaking paint, and paint that is scaling.  Repairs will be made using TB 43-0242, CARC

Spot Painting, Section 5.  Contractor will spot-paint the vehicle (touch-up) for the above defects using primary color of the vehicle,

i.e, if the vehicle is three-color camouflage green, then green is the touch-up color even in the areas that are black or brown.  If the

vehicle is tan, then the touch-up color is tan.

C.3.6  Nonrepairable Vehicles.  The contractor shall not proceed with the Reset effort for a vehicle if the vehicle frame is cracked or

bent to such a degree that it requires replacement. The contractor shall notify the PCO if the above condition exists. The PCO will make

a determination whether to proceed with Reset on that vehicle. The PCO may amend the delivery order, striking that vehicle serial number

from the list and deobligating the funds associated with the Reset of that vehicle. The contractor will be paid for all transportation,

assembly/disassembly inspection and cleaning costs incurred for that vehicle. At its option, the government may substitute another

vehicle from its fleet in place of the rejected vehicle.  Disposal instructions will be provided for any vehicle removed from the Reset

program.

C.3.7  Required Publications. If the contractor requires any manuals, military specifications, and other reference material required to

accomplish the inspection, maintenance, and repairs, they will notify the government within 30 days of starting repair on the first

machine on delivery order 0001.

C.3.8  Disposition Of Unserviceable Major Components.  Unserviceable engines: the value of engine cores returned by the contractor to

engine manufacturer will be credited to the contract; Unserviceable transmissions, front and rear axles will be segregated, cleaned, and

packed  prior to transport back to a government supply activity.  This effort will be coordinated with the Contracting Officer.

C.3.9  Disposition of Replaced Parts.  For a period of 10 days, starting on the date the government inspector signs the DD250 or other

appropriate acceptance document; the contractor shall keep on hand all parts removed from the Reset vehicles. During that time period,

the contractor shall permit government inspectors to examine and take possession of any of those parts upon request.

C.3.10  Disposition of Parts Removed from Vehicles:  The contractor will be responsible for safely disposing of all parts removed from

the vehicles during the reset process in accordance with federal, state, and local laws and ordinances.  All reparable unserviceable

components with a value greater than $100.00 shall be reviewed by the QAR prior to scrapping the item.

C.3.11  Status Report.  The contractor shall furnish a monthly status report to the government showing the work in progress and a

summary of work completed.  The report shall include delivery order numbers; vehicle serial numbers; vehicle attachments (if any);

military locations; actual pick-up dates; AWE approved amounts and dates of approval; date inspector notified; actual completion dates;

inspection completion dates; vehicle return dates; core invoice amounts; core invoice dates; AWE invoice amounts, AWE invoice dates;

and, invoice totals.  The contractor shall provide the report in accordance with CDRL A001.
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C.3.12  Final Inspection of Reset Vehicles. Forty-eight hours before a Reset vehicle is ready for final inspection, the contractor shall

notify the Defense Contract Management Area Office for McConnellsburg, PA.  The contractors operational/functional acceptance test

document (Attachment 004 for ATLAS and 005 for 6000M) will be used for final acceptance testing.  Upon successful completion of this

testing, the government inspector will sign the DD250 or other appropriate acceptance document for each vehicle.

C.3.13  Condition Assessment Reports.  The contractor shall prepare condition accessment reports (CAR) and additional work effort (AWE)

reports for each vehicle it inspects in accordance with CDRL A002.  The contractor shall submit AWE reports regardless of the level of

work it recommends, and without regard to whether work will exceed the estimated cost set forth in CLINs 0021, 0022, and 0023 for ATLAS

and 0041, 0042, and 0043 for 6000M.  Each report shall contain, at a minimum:

C.3.13.1  (CAR).  All identifying vehicle information in accordance with commercial practices including end item serial numbers and

system nomenclatures, and a condition summary of each vehicle which lists the repairs necessary, as well as the likely cause of the

failure (such as wear and tear, improper lubrication, improper training, etc.).

C.3.13.2 (Summary AWE).  The Summary AWE is the cover sheet for the individual AWE/CAR submission.  It summarizes the individual areas

of each machine and the additional expense associated with them.  For example, Engine, Transmission, Electrical and Radiator/Cooling

would be areas highlighted.  Costs for parts, labor hours and other (misc.) for each of these areas are listed.

C.3.13.3  (Detailed AWE)   The Detailed AWE report, includes the items that make up the AWE and CAR.  This would include the individual

parts listed along with pricing information, as well as text to define the reason(s) for the repair/replacement.  This is submitted to

TACOM for their review and approval as defined in the contract.  PCO approval of the AWE/CAR Detail Submission will provide

authorization for the contractor to complete the Reset of that vehicle.  The Detailed AWE report shall include, as a minimum:

C.3.13.3.1  All identifying vehicle information in accordance with commercial practices including end item serial number, system

nomenclature, National Stock Number (NSN) and US Army system registration number.

C.3.13.3.2  A list of repair actions which are needed for the vehicle, including part numbers and description.  The contractor shall

include in the report the estimated cost of material, labor, and any additive prime contractor overheads and markups to perform the

repair actions needed.  The contractor shall price the total effort.

C.3.14   Project Management. The contractor shall establish and maintain management operations for the reset of the 6000M 6KVRRTFL &

ATLAS 10K. Project Management consists of those activities required to plan, direct and control the reset process of the 6000M 6KVRRTFL

& ATLAS 10K. Those activities include organizing and directing all work to accomplish the objectives of this SOW and identifying

impending problems relating to technical and delivery schedules.

C.3.15  Integrated Process Team (IPT) Management Philosophy:  A joint contractor/Government IPT shall be established to serve as the

primary management vehicle for monitoring the status of the 6000M 6KVRRTFL & ATLAS 10K Reset program. All functional areas shall be

included in the IPT, with sub IPTs as appropriate. The overall Management IPT shall serve as a means of coordination, monitoring

schedule and contract performance, and directing the sub IPTs. The Management IPT shall ensure compliance with regulatory and

contractual requirements. No changes to the contract are authorized without the written approval of the Contracting Officer.

C.3.16  Start of Work Meeting. The contractor shall host a start of work meeting at its facility, unless some other location is

designated in the contract, within 15 days  after the award of the first delivery order. The contractor shall at a minimum invite the

Contracting Officer and the Contract Specialist identified on the face page of this document, and the Administrative Contracting Officer

(ACO). The CO, Contract Specialist, and ACO shall be given at least 7 days advance notice of the time, date, and location of the start

of work meeting. The preferred method of notification is by email.

C.3.17  Requests for Deviations:

C.3.17.1  The Contractor may submit requests for relief from a particular contract requirement without effecting a change to the

applicable technical data. These requests shall be submitted in the form of Request for Deviations (RFDs) in accordance with Data

Delivery Description (DDD)- Request for Deviation (RFD). This DDD can be found at: http://contracting.tacom.army.mil/engr/engrchange>.

An RFD form suitable for contractor's use can also be found at this web site. The RFD(s) shall be submitted electronically to the buyer

with copies to the ACO and government QAR.

C.3.17.2  The ACO will provide comments to the buying office within 10 calendar days of receipt of the RFD.  We will make a decision on

the RFD within 30 days from the date we receive them from the ACO.

C.3.17.3  Changes resulting from RFDs shall be incorporated into production through contract modification.

TIME-AND-MATERIALS EFFORT -

C.4  ADDITIONAL WORK EFFORT (AWE)

C.4.1  In recognition of the fact that all repairs necessary to repair and rework vehicles as required under this contract cannot be
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determined prior to delivery of vehicles to the contractor, CLINs 0021, 0022, and 0023 for ATLAS and 0041, 0042, and 0043 have been

established to allow for work beyond what is specified in provision C.3 hereunder, but what is required to bring vehicles up to

standards and requirements with documents set forth at Attachments 001 through 006 of this contract.  The estimated amount for AWE is

set forth in the CLINs, and work beyond that amount may not be performed by the contractor except as specifically authorized by the

contracting officer pursuant to the terms of Special Provision H-12.  Unauthorized work shall be at the contractor's expense.

Transportation of Reset vehicles to and from designated CONUS sites is the contractor's responsibility.

C.4.2  AWE shall be performed at the same time as the Core effort, or at such time as the contractor finds that this work is most

efficiently integrated into its regular work processes.  In no event, however, shall performance of AWE exceed delivery limitations

expressed elsewhere herein.  As set forth at provision C.3.13.3 above, all work to be performed shall be described in the AWE report

required by provision C.3.13 and CDRL A002.

                                               *** END OF NARRATIVE C 001 ***
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SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-2         INSPECTION OF SUPPLIES--FIXED-PRICE                                       AUG/1996

    E-2         52.246-3         INSPECTION OF SUPPLIES - COST REIMBURSEMENT                               MAY/2001

    E-3         52.246-4         INSPECTION OF SERVICES - FIXED-PRICE                                      AUG/1996

    E-4         52.246-5         INSPECTION OF SERVICES - COST-REIMBURSEMENT                               APR/1984

    E-5         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

    E-6         52.246-4028      INSPECTION POINT: ORIGIN                                                  FEB/1994

                (TACOM)

     We will inspect the supplies as described elsewhere in this solicitation/contract before acceptance.   Fill-in the location,

contractor's or subcontractor's plant, where origin inspection will occur.

     CONTRACTOR'S PLANT:                             ________________________________________________________________________

                               (Name)

                             _______________________________________________________________________

                               (Address)         (City)      (County)      (State)      (Zip)

     SUBCONTRACTOR'S PLANT:                             _______________________________________________________________________

                               (Name)

                             _______________________________________________________________________

                               (Address)         (City)      (County)      (State)      (Zip)

                                                          [End of Clause]

    E-7         52.246-4029      ACCEPTANCE POINT: ORIGIN                                                  OCT/2002

                (TACOM)

     We will accept these supplies at the address or addresses designated in the Section E clause entitled INSPECTION POINT.

                                                          [End of Clause]
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SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP WORK ORDER--(ALTERNATE I dated APR 1984)                             AUG/1989

    F-2         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-3         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

    F-4         52.247-48        F.O.B. DESTINATION--EVIDENCE OF SHIPMENT (DEVIATION)                      FEB/1999

    F-5         52.247-52        CLEARANCE AND DOCUMENTATION REQUIREMENTS--SHIPMENTS TO DOD AIR OR         APR/1984

                                 WATER TERMINAL TRANSSHIPMENT POINTS
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SECTION G - CONTRACT ADMINISTRATION DATA

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.242-4016      COMMUNICATIONS                                                            MAY/2000

                (TACOM)

     (a)  Communications on technical matters pertaining to the contract shall be direct between the contractor and the Technical

Representative. Communications for the Technical Representative shall be addressed to:

                                             Name:    To Be Determined

                                             e-mail:  To Be Determined

     (b)  The Administrative Contracting Officer's (ACO) name and email address are also provided if known at this time:

       ACO:      Mr. Raymond A. Gruber III

       e-mail:   Ray.Gruber@dcma.mil

     (c)  Please see the appointment letters prepared at time of contract award for functions the Technical Representative and ACO will

perform on this contract.

                                                          [End of Clause]

    G-2         52.227-4004      RELEASE OF INFORMATION                                                    OCT/2003

                (TACOM)

The contractor shall ensure that he complies with the requirements of Chapter 5, page 22, paragraph 5-48, of AR 360-1, The Army Public

Affairs Program, dated 15 Oct 2000, prior to contemplated release of any procurement information.  Approval of the Contracting Officer                                   _

is required prior to release of any such information.  AR 360-1 may be found at

http://www.usapa.army.mil/pdffiles/r360_1.pdf   .

[End of clause]

***
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.203-7002     DISPLAY OF DOD HOTLINE POSTER                                             DEC/1991

    H-2         252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS                 DEC/1991

    H-3         252.225-7013     DUTY-FREE ENTRY                                                           JAN/2004

    H-4         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

    H-5         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

    H-6         252.246-7001     WARRANTY OF DATA                                                          DEC/1991

    H-7         52.216-18        ORDERING                                                                  OCT/1995

     (a)  Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders

by the individuals or activities designated in the Schedule.  Such orders may be issued from Date of Contract Award through Three Years

from Date of Contract Award.

     (b)  All delivery orders or task orders are subject to the terms and conditions of this contract.  In the event of conflict between

a delivery order or task order and this contract, the contract shall control.

     (c)  If mailed, a delivery order or task order is considered issued when the Government deposits the order in the mail.  Orders may                                                                  ______

be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

                                                          [End of Clause]

    H-8         52.216-19        ORDER LIMITATIONS                                                         OCT/1995

     (a)  Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than 1, the          _____________

Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

     (b)  Maximum order.  The Contractor is not obligated to honor--          _____________

          (1)  Any order for a single item in excess of 40.

          (2)  Any order for a combination of items in excess of 40.

          (3)  A series of orders from the same ordering office within 30 days that together call for quantities exceeding the

limitation in subparagraph (1) or (2) above.

     (c)  If this is a requirements contract (i.e., includes the REQUIREMENTS clause at subsection 52.216-21 of the Federal Acquisition

Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds

the maximum-order limitations in paragraph (b) above.

     (d)  Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in

paragraph (b), unless that order (or orders) is returned to the ordering office within 10 days after issuance, with written notice

stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the Government

may acquire the supplies or services from another source.

                                                          [End of Clause]

    H-9         52.216-21        REQUIREMENTS                                                              OCT/1995

     (a)  This is a requirements contract for the supplies or services specified, and effective for the period stated, in the Schedule.

The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract.  Except as

this contract may otherwise provide, if the Government's requirements do not result in orders in the quantities described as estimated                                                                                                                             _________

or maximum in the Schedule, that fact shall not constitute the basis for an equitable price adjustment.   _______

     (b)  Delivery or performance shall be made only as authorized by orders issued in accordance with the ORDERING clause.  Subject to

any limitations in the ORDER LIMITATIONS clause or elsewhere in this contract, the Contractor shall furnish to the Government all

supplies or services specified in the Schedule and called for by orders issued in accordance with the ORDERING clause.  The Government

may issue orders requiring delivery to multiple destinations or performance at multiple locations.

     (c)  Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services
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specified in the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule.

     (d)  The Government is not required to purchase from the Contractor requirements in excess of any limit on total orders under this

contract.

     (e)  If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be

specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the Government may

acquire the urgently required goods or services from another source.

     (f)  Any order issued during the effective period of this contract and not completed within that period shall be completed by the

Contractor within the time specified in the order.  The contract shall govern the Contractor's and the Government's rights and

obligations with respect to that order to the same extent as if the order were completed during the contract's effective period;

provided, that the Contractor shall not be required to make any deliveries under this contract after four and one-half (4 1/2) years________

after Contract Award.

                                                          [End of Clause]

   H-10         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    JUN/2004

(a)  All contract awards, modifications and delivery orders issued by TACOM will be issued electronically.  The contractor has

the option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many provisions/clauses

that appear "by reference", meaning only clause titles and regulation site are listed; their full texts can be found at the website

http://farsite.hill.af.mil/

(b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: http://www.ccr.gov/ .  (In order to be registered to use EDI, you must use the long form for registration.

Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within 60 calendar

days after contract award to complete networking requirements within the Government.)

(c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery

Order via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: http://contracting.tacom.army.mil/awards_official.htm

          Rock Island: http://aais.ria.army.mil/AAIS/AWDINFO/index.htm

          Picatinny: http://procnet.pica.army.mil/Contracts/Index.htm

          Red River Army Depot: http://www.redriver.army.mil/contracting/Awards

          Anniston Army Depot: http://www.anadprocnet.army.mil

(d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI,

they will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from

the American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

   (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".

   (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at

http://www.acq.osd.mil/ec/ecip/index.htm.  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

(e) Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must

be submitted electronically.  Acceptable formats include:

   (1)  Microsoft* 2002 Office Products (TACOM can currently read Office 2002* and lower.): Word, Excel, Powerpoint, or Access

   (2)  100 or 250 MEGABYTE ZIP*-DISK, 3 1/2 INCH DISK, or 650 MEGABYTE CD ROM

   (3)  E-MAIL (Maximum size of each e-mail message is be three and one-half (3.5) megabytes).

   (4)  Other electronic formats.  Before submitting your data in any other electronic format, please e-mail the buyer

identified on the face of the contract, with e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's

acceptability.  This e-mail must be received by the buyer not later than ten calendar days before the required data submission date.

NOTE:  The above formats may be submitted in compressed form using self-extracting files.

(f) Additional information can be obtained by sending a message to: acqcenweb@tacom.army.mil or by calling (586) 574-7059.
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[End of Clause]

   H-11         52.246-4026      LOCAL ADDRESSES FOR DD FORM 250                                           JAN/2002

                (TACOM)

    (a) The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using either of the following methods:

          (1)  Our first preference is for you to use electronic mail (e-mail), using the following e-mail address: DD250@tacom.army.mil

          (2) Our second preference is for you to use data facsimile (datafax) transmission, using this fax number: (586) 574-5527 and

use "DD250 mailbox" in the "to:" block of your fax cover or header sheet.

In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b) These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c) The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

H-12  ESTIMATED COST AND APPROVAL - CONTRACTOR REQUIRED APPROVAL AUTHORITY -

As set forth in CLIN 0021 and 0041 of Section B, the contractor is authorized to perform additional work effort at an estimated cost of

$13,195.18 for ATLAS and $13,195.18 for 6000M, inclusive of fee, for each of the vehicles ordered under Delivery Order 0001 of each

configuration specified at C.1 herein.  Accordingly, for any work beyond that amount, the contractor must submit a request for approval

of the same to the PCO.  The Contracting Officer shall determine if the AWE is reasonable and acceptable and shall either approve or

disapprove the request within 20 working days of receiving the request from the contractor.  Contractor performance of any AWE over the

amount specified in CLINs 0021 and 0041 without specific approval of the contracting officer shall be at the contractor's expense.  The

AWE Transportation costs are not part of this Required Approval Authority.

H-13  RENEGOTIATION:  The prices set forth in section B of this contract are only for the vehicles to be Reset under Delivery Order

0001.  The Government will renegotiate both the Core and AWE portion of this contract beginning with Delivery Order 0002 no later than

45 days after completion of the vehicles under Delivery Order 0001.

                                               *** END OF NARRATIVE H 001 ***
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SECTION I - CONTRACT CLAUSES

     This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at this address: http://farsite.hill.af.mil/

                                                          [End of Clause]

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               JUL/2004

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR             JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-9         52.204-4         PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER                           AUG/2000

   I-10         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-11         52.211-5         MATERIAL REQUIREMENTS                                                     AUG/2000

   I-12         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-13         52.215-2         AUDIT AND RECORDS - NEGOTIATIONS                                          JUN/1999

   I-14         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-15         52.215-10        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA                        OCT/1997

   I-16         52.215-12        SUBCONTRACTOR COST OR PRICING DATA                                        OCT/1997

   I-17         52.215-13        SUBCONTRACTOR COST OR PRICING DATA -- MODIFICATIONS                       OCT/1997

   I-18         52.215-14        INTEGRITY OF UNIT PRICES                                                  OCT/1997

   I-19         52.215-14        INTEGRITY OF UNIT PRICES (ALTERNATE I, (OCT 1997))                        OCT/1997

   I-20         52.215-15        PENSION ADJUSTMENTS AND ASSET REVERSIONS                                  JAN/2004

   I-21         52.215-18        REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB)        OCT/1997

                                 OTHER THAN PENSIONS

   I-22         52.215-19        NOTIFICATION OF OWNERSHIP CHANGES                                         OCT/1997

   I-23         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    MAY/2004

   I-24         52.219-9         SMALL BUSINESS SUBCONTRACTING PLAN                                        JAN/2002

   I-25         52.219-16        LIQUIDATED DAMAGES - SUBCONTRACTING PLAN                                  JAN/1999

   I-26         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-27         52.222-4         CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION       SEP/2000

   I-28         52.222-19        CHILD LABOR--COOPERATION WITH AUTHORITIES AND REMEDIES                    JUN/2004

   I-29         52.222-20        WALSH-HEALEY PUBLIC CONTRACTS ACT                                         DEC/1996

   I-30         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-31         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-32         52.222-35        AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM      DEC/2001

                                 ERA

   I-33         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-34         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-35         52.223-6         DRUG FREE WORKPLACE                                                       MAY/2001

   I-36         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JAN/2004

   I-37         52.226-1         UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             JUN/2000

                                 ENTERPRISES

   I-38         52.227-1         AUTHORIZATION AND CONSENT                                                 JUL/1995

   I-39         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-40         52.229-4         FEDERAL, STATE, AND LOCAL TAXES (NONCOMPETITIVE CONTRACT)                 APR/2003

   I-41         52.230-2         COST ACCOUNTING STANDARDS                                                 APR/1998

   I-42         52.230-6         ADMINISTRATION OF COST ACCOUNTING STANDARDS                               NOV/1999

   I-43         52.232-1         PAYMENTS                                                                  APR/1984

   I-44         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-45         52.232-11        EXTRAS                                                                    APR/1984

   I-46         52.232-17        INTEREST                                                                  JUN/1996

   I-47         52.232-20        LIMITATION OF COST                                                        APR/1984

   I-48         52.232-23        ASSIGNMENT OF CLAIMS                                                      JAN/1986

   I-49         52.232-25        PROMPT PAYMENT                                                            OCT/2003
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   I-50         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003

   I-51         52.233-1         DISPUTES                                                                  JUL/2002

   I-52         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-53         52.242-4         CERTIFICATION OF INDIRECT COSTS                                           JAN/1997

   I-54         52.242-12        REPORT OF SHIPMENT (REPSHIP)                                              JUN/2003

   I-55         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-56         52.243-1         CHANGES--FIXED-PRICE                                                      AUG/1987

   I-57         52.243-7         NOTIFICATION OF CHANGES                                                   APR/1984

   I-58         52.245-19        GOVERNMENT PROPERTY FURNISHED AS-IS                                       APR/1984

   I-59         52.247-63        PREFERENCE FOR U.S.-FLAG AIR CARRIERS                                     JUN/2003

   I-60         52.248-1         VALUE ENGINEERING                                                         FEB/2000

   I-61         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               MAY/2004

   I-62         52.249-8         DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)                                  APR/1984

   I-63         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-64         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE CONTRACT-      MAR/1999

                                 RELATED FELONIES

   I-65         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-66         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-67         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/1998

                                 GOVERNMENT OF A TERRORIST COUNTRY per DoD interim rule, Federal

                                 Register 27 Mar 98

   I-68         252.211-7005     SUBSTITUTIONS FOR MILITARY OR FEDERAL SPECIFICATIONS AND STANDARDS        FEB/2003

   I-69         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

   I-70         252.215-7002     COST ESTIMATING SYSTEM REQUIREMENTS                                       OCT/1998

   I-71         252.219-7003     SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS                 APR/1996

                                 SUBCONTRACTING PLAN (DOD CONTRACTS)

   I-72         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               JUN/2004

   I-73         252.225-7014     PREFERENCE FOR DOMESTIC SPECIALTY METALS (ALT 1)                          APR/2003

   I-74         252.225-7016     RESTRICTION ON ACQUISITION OF BALL AND ROLLER BEARINGS                    MAY/2004

   I-75         252.225-7025     RESTRICTION ON ACQUISITION OF FORGINGS                                    APR/2003

   I-76         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          APR/2003

   I-77         252.226-7001     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC             SEP/2001

                                 ENTERPRISES

   I-78         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

   I-79         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

   I-80         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

   I-81         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DoD          MAR/2000

                                 CONTRACTS)

   I-82         252.245-7001     REPORTS OF GOVERNMENT PROPERTY                                            MAY/1994

   I-83         52.244-6         SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS               JUL/2004

     (a) Definitions.  As used in this clause--

          (1)  "Commercial item" has the meaning contained in Federal Acquisition Regulation 2.101, Definitions.

          (2)  "Subcontract," as used in this clause, includes a transfer of commercial items between divisions, subsidiaries, or

affiliates of the Contractor or subcontractor at any tier.

     (b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to

incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.

     (c)

          (1) The contractor shall insert the following clauses in subcontracts for commercial items:

               (i) 52.219-8, Utilization of Small Business Concerns (May 2004)(15U.S.C. 637(d)(2) and (3)), in all subcontracts that

offer subcontracting opportunities.  If the subcontract (except subcontracts to small business concerns) exceeds $500,000 ($1,ooo,ooo

for contruction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting

opportunities.
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               (ii) 52.222-26, Equal Opportunity (APR 2002)(E.O. 11246);

               (iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible

Veterans (Dec 2001) (38 U.S.C. 4212(a));

               (iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998)(29 U.S.C. 793);

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241 and 10

U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).

          (2) While not required, the Contractor may flow down to subcontracts for commercial items a minimum number of additional

clauses necessary to satisfy its contractual obligations.

     (d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under this

contract.

                                                          [End of Clause]

   I-84         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

     (a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

     (b)  The use in this solicitation or contract of any DoD FAR Supplement (DFARS) (48 CFR 2) clause with an authorized deviation is

indicated by the addition of (DEVIATION) after the name of the regulation.

                                                          [End of Clause]

   I-85         252.204-7004     ALTERNATE A                                                               NOV/2003

As prescribed in 204.1104, substitute the following paragraph (a) for paragraph (a) of the clause at FAR 52.204-7:

(a) Definitions.  As used in this clause--

"Central Contractor Registration (CCR) database" means the primary Government repository for contractor information required for the _______________________________________________

conduct of business with the Government.

"Commercial and Government Entity (CAGE) code" means--

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the CAGE master

file. This type of code is known as an "NCAGE code."

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by Dun and Bradstreet, Inc. (D&B) to identify unique ______________________________________________

business entities.

"Data Universal Numbering System +4 (DUNS+4) number" means the DUNS number assigned by D&B plus a 4-character suffix that may be ___________________________________________________

assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be assigned at the

discretion of the business concern to establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT)

accounts (see Subpart 32.11 of the Federal Acquisition Regulation) for the same parent concern.

"Registered in the CCR database" means that-

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into the CCR

database;

(2) The Contractor's CAGE code is in the CCR database; and

(3) The Government has validated all mandatory data fields and has marked the records "Active."

                                                          [End of Clause]
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   I-86         52.204-4009      MANDATORY USE OF CONTRACTOR TO GOVERNMENT ELECTRONIC COMMUNICATION        JUN/1999

                (TACOM)

     (a)   All references in the contract to the submission of written documentation shall mean electronic submission.  All electronic

submissions shall be in the formats and media described in the "Electronic Quotations/Offers/Bids Required in Response to this Request

for Quotations/Proposals/Bids" clause elsewhere in this document. (See Section K for commercial acquisitions, Section L for RFPs, and

Section I for RFQs.)

     (b)  This shall include all written unclassified communications between the Government and the Contractor except contract awards

and contract modifications which shall be posted on the internet. Return receipt shall be used if a commercial application is available.

 Classified information shall be handled in full accordance with the appropriate security requirements.

     (c)  In order to be contractually binding, all Government communications requiring a Contracting Officer signature must be sent

from the Contracting Officer's e-mail address.  The Contractor shall designate the personnel with signature authority who can

contractually bind the contractor.  All binding contractor communication shall be sent from this contractor e-mail address(es).

     (d)  Upon award, the Contractor shall provide the Contracting Officer with a list of e-mail addresses for all administrative and

technical personnel assigned to this contract.

     (e)  Unless exempted by the Procuring Contracting Officer in writing, all unclassified written communication after contract award

shall be transmitted electronically.

                                                          [End of Clause]
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SECTION J - LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CONTRACTOR PROGRESS, STATUS, & MGT REPORT CDRL A001 -          01-JUN-2004      002          EMAIL

                   SCIENTIFIC AND TECHNICAL REPORTS (CAR & AWE) CDRL A002

Attachment 001     ARMY TMS AND LUBE ORDERS

Attachment 002     TB 42-0242 CARC SPOT PAINTING                                  01-JAN-1991

Attachment 003     TACOM DELAYED DESERT DAMAGE TB 43-0221-2                       15-JUN-1992

Attachment 004     ATLAS FUNCTIONAL INSPECTION/TEST                               09-FEB-2004

Attachment 005     6000M FUNCTIONAL INSPECTION/TEST                               18-MAR-1991

Attachment 006     MANDATORY REPAIR PARTS LIST FOR ATLAS AND 6000M                05-AUG-2004      005
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MANDATORY REPAIR PARTS LIST AND CORE FOR ATLAS AND 6000M VEHICLES

TASK/ACTION                                 QTY                PART NUMBER

EXTERIOR OF FORKLIFT

    Check for all fluid leaks

    Check for obvious damage on all

    Welded components FOPS/ROPS,

    MLRS, Carriages Frame Tilt

    Check all exterior wiring and

    Connectors for damage

    Check boom hoses and electrical

    Cables are snug and not crossed

TIRES, WHEELS AND FLEXIBLE BRAKE LINES

    Tire                                      4                 8780039 (8780028 ON 6000M)

    Check brake lines for wear

HYDRAULIC/TANK RESERVOIR

    Check level in tank

    Change hydraulic oil fluid               75 gal.            8522038

    Change filter                             1                 8320268 (8320247 ON 6000M)

RADIATOR

    Check for damage and level in overflow

THERMOSTAT AND RADIATOR HOSES

    Bracket, Mounting                         1                 6603103

    Hose, Preformed                           1                 6600133

    Hose, Preformed                           1                 6600122

HYDRAULIC CYLINDERS

    Check for leaks and damage

BATTERIES, BATTERY BOX AND CABLES

    Lead, Battery Cable                       1                 6617282

    Lead, Battery Cable                       1                 6617301

    Lead, Battery Cable                       1                 6617311

    Battery                                   2                 8270015

    Lead, Battery Cable                       1                 6617272

    Strap, Retaining                          1                 8342102

    Cover, Battery                            1                 6604033

    Retainer, Battery                         1                 6604072

    Battery Box                               1                 6603983

    Bolt, Battery Tie-Down                    1                 8304014

    Catch, Clamping                           1                 8342103

    Slave Receptacle                          1                 8220876

WINDOWS

    Check for damage

SEAT AND SEATBELT

    Check for damage

    Check seat adjustment latch

    Adjust suspension

WINDSHIELD WIPERS

  Front Wiper Assembly

  1
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    Parts Kit, Wiper                          1                 8866261

    Arm, Wiper                                1                 8866305

    Blade, Wiper                              1                 8866304

    Motor                                     1                 8866342

    Gasket                                    1                 8660007

    Nozzle                                    1                 6611732

  Rear Wiper Assembly

    Motor Assembly                            1                 6611082

    Nozzle                                    1                 6611732

    Blade, Wiper                              1                 8866252

    Arm, Wiper                                1                 8866264

  Wiper/Washer Assembly

    Washer Assembly                           1                 6611102

    Hose                                      1                 6620022

    Hose                                      1                 6620012

    Tee                                       1                 8430040

    Hose                                      1                 6279-0840

    Resistor                                  1                 886278

EXTERIOR LIGHTS

   Floodlight, Electric                       2                 8500040

   Connector, Receptacle                      1                 8220880

   Stop Light                                 2                 8500038

   Directional Light                          2                 8500048

   Headlight                                  2                 8500037

   Light Parking                              2                 8500039

   Blackout Light Switch Assembly             1                 8223018

   Spotlight                                  2                 6609702

HORN AND BACK-UP HORN

   Alarm, Back-up                             1                 8270615

   Switch, Back-up                            1                 8160620

   Horn                                       1                 8270623

INSTRUMENT PANEL AND CONTROLS

   Check for damage and function

SYSTEMS OPERATIONAL

   Check two wheel, four wheel and

     Crab steering functions

   Check service brake, boom, frame tilt

     And fork

TRANSMISSION

   Check oil levels, change transmission      5.75 gal.         8522038

     Filter                                   1                 8320237

   Check for contamination

TRANSMISSION TEMPERATURE SWITCH, TEMPERATURE

SENDER AND NEUTRAL SAFETY SWITCH

   Switch, Thermostatic                       1                 8468027

   Switch, Safety Neutral                     1                 7006569

   Transmitter, Temp                          1                 8223216

MONITOR ALL GAUGES AND WARNING LIGHTS

DURING OPERATION

AIR FILTERS

   Check air cleaner indicator

   Replace air cleaner intake                 1                 8273016

  2
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FUEL FILTERS AND WATER SEPARATOR

   Replace primary and secondary filters      1                 8320253

                                              1                 8320250

FUEL LEVEL SENDER

   Indicator, Fuel                            1                 7060812

EXHAUST SYSTEMS

   Band, Retaining (2 Per)                    2                 8405606

   Clamp, Loop (2 Per)                        2                 8275238

   Pipe, Exhaust                              1                 6602562

   Muffler, Exhaust                           1                 6600082

   Pipe, Exhaust                              1                 6600102

PINTLE AND TOWER HOOKS

   Check for proper operation

PAINT

   Check adhesion, bare spots, free of        1 gal.            3360264

     Rust painted camouflage                  1 gal.            3360265

                                            0.2 gal.            3360266

EVALUATE CORROSION

   Stage I

   Stage II

   Stage III

   Stage IV

SPECIAL PURPOSE KITS

   Emergency Boom Lift/Retract Kit            1                 6622013

   Counterweight Removal Kit                  1                 6615484

BOOM ELECTRICAL CABLE AND HYDRAULIC HOSES

   Check cable and hose adjustment

   Cable and Hoses                            1                 6602733 (6606842 ON 6000M)

   Hose                                       2                 2714322 (6605002 ON 6000M)

   Hose                                       1                 2714332 (6605012 ON 6000M)

FORK BUSHINGS AND WEAR PADS

   Check for excessive damage

SERVICE BRAKES

   Check brake pads for wear

   Check rotors for grooves,

     Discoloration, cracks, and warpage*

BOOM ASSEMBLY

   Chain, Extend                              1                 6623326 (1260380 ON 6000M)

   Chain, Retract                             1                 6623327 (1260379 ON 6000M)

   Attachment Valve Cover                     1                 6618583

   Boom Wear Pads                             8                 7111572

   Shims                                     16                 7082362

   Boom Wear Pads                            18                 7079572

   Shims                                     12                 7082362

   Boom Pivot Pins                            1                 6601292

   Pulley                                     1                 6621443

   Sheave                                     1                 7063462

   Insert, Wear Pad                          61                 7082311

BOOM CHAIN

   Check boom chain tension

  3
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TRUCK, FORKLIFT

   Perform annual safety inspections

     Per Technical Bulletin TB 43-0221-2

COOLANT MIXTURE CHECK

   Flush and service entire cooling system    8                 8522016

   Change heater hoses                        1                 6620492

                                              1                 6620482

                                              1                 6611802

ENGINE

   Tune-Up (Cummins Tech Service)             1

   Motor Mounts                               3                 8278007

ENGINE WATER TEMPERATURE AND OIL

PRESSURE SENDER

   Transmitter, Engine                        1                 8468024 (8223215 ON 6000M)

   Transmitter, Pressure                      1                 8468012 (8223510 ON 6000M)

CAB SOUND SUPPRESSION PANELS

   Insulation                                 1                 6617542

HEATER/AC HEATER HOSES

   Hose                                       1                 2714632 (NOT ON 6000M)

   Receiver                                   1                 6620452 (NOT ON 6000M)

   Hose                                       1                 2714622 (NOT ON 6000M)

   Hose                                       1                 2714612 (NOT ON 6000M)

   Hose                                       1                 2714642 (NOT ON 6000M)

   V. Belt                                    1                 8080209 (NOT ON 6000M)

   Condenser                                  1                 8180312 (NOT ON 6000M)

HEATER/AC MOUNTING AND AC HOSES

   Vent, Louver                               1                 6620082 (NOT ON 6000M)

   Adapter, Louver Vent                       1                 6620462 (NOT ON 6000M)

   Clip                                       1                 6620971 (NOT ON 6000M)

   Hose                                       1                 6620102 (NOT ON 6000M)

   Hose                                       1                 6620112 (NOT ON 6000M)

   Mounting Assembly                          1                 6620062 (NOT ON 6000M)

HEATER HOSES, LINES AND FITTINGS

   Cock, Drain                                1                 8360005

   Hose                                       1                 6611802

   Cock, Drain                                1                 8904001

DATA PLATES, DECALS AND STENCILS

   Decal                                      1                 6618903

   Decal                                      1                 6618723

   Decal                                      1                 6603472

   Decal                                      1                 6609722

   Decal                                      1                 6603822

   Decal                                      1                 6603652

   Decal                                      1                 6609692

   Decal                                      1                 6608672

   Decal                                      1                 6621532

   Decal                                      1                 6603722

   Decal                                      1                 6604192

   Decal                                      1                 6618732

   Decal                                      1                 6610002

   Decal                                      1                 6618762

   Decal                                      1                 6618831

   Decal                                      1                 6603632

   Decal                                      1                 6603463

   Decal                                      1                 6619931
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   Decal                                      1                 6605711

   Decal                                      1                 6609472

   Decal                                      1                 6603371

   Decal                                      1                 6603832

   Decal                                      1                 6603672

   Decal                                      1                 6603562

   Decal                                      1                 6603551

   Decal                                      1                 6603702

   Decal                                      1                 6620952

   Decal                                      1                 6618982

   Decal                                      1                 6603192

   Decal                                      1                 6603182

   Decal                                      1                 6603882

   Decal                                      1                 6619942

   Decal                                      1                 6620892

   Decal                                      1                 6603862

   Decal                                      1                 6603872

   Decal                                      1                 6603571

   Decal                                      1                 6603452

   Decal                                      1                 6603482

   Decal                                      1                 6618842

   Decal                                      1                 6603581

   Decal                                      1                 6609731

   Decal                                      1                 6603591

   Decal                                      1                 6619062

ARMAMENT AND SIGHTING AND FIRE CONTROL

   Mount, Rifle Butt                          1                 6620973

   Clamp, Locking, Recoil                     1                 6620962

DOOR SEAL

   Molding, Black                             1                 6620731

   Floor Mat                                  1                 6619213

   Cap, Filler Opening                        1                 8520028

   Filler Neck                                1                 6604481

FUNCTION TEST/GREENTAGGING

WASH VEHICLE

VEHICLE OFF-LOAD

  5
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